Trotter, Bridle Path, Morgan Drive Road Repairs, Painesville Township, Ohio, LCE Project No. 2019-016, OPWC No. DGW06

Item Quantity Price Extension Price Extension Price Extension Price Extension Price Extension Price Extension Price Extension

PROPOSAL SHEET - BASE BID
1 - 202 - Pavement Removed. Mainline - 8" - SY. 6.880.00 9.00[ _ $61.920.00 $5.75 $39.560.00 $8.00]  $55.040.00 $8.00]  $55.040.00 $12.00]  $82.560.00 $12.00]  $82.560.00 $11.00]  $75.680.00
2 - 202 - Pavement Removed. Concrete Drive - 6" - SY| 665.00 9.00 $5.985.00 $12.00 $7.980.00! $25.00]  $16.625.00 $12.50 $8.312.50 $10.00 $6.650.00 $15.00 $9.975.00 $16.00]  $10.640.00
3 - 202 - Pavement Removed. Asphalt Drive - 6" - SY 80.00 9.00 $720.00 $13.00 $1.040.00! $12.00 $960.00 $12.50 $1.000.00! $10.00 $800.00 $15.00 $1.200.00 $16.50 $1.320.00
4-202 - Base Removed - 4.5" - SY 6.880.00 1.00 $6.880.00 $3.00 $20.640.00 $5.00|  $34.400.00 $4.50  $30.960.00 $3.00]  $20.640.00 $5.00]  $34.400.00 $4.00]  $27.520.00
5 - 202 - Catch Basin Removed - EA 15.00 $300.00 $4,500.00 $500.00 $7.500.00! $400.00! $6.000.00! $500.00 $7.500.00! $500.00 $7.500.00 $900.00]  $13.500.00 $463.00 $6.945.00
6 - 204 - Subarade Compaction. As Per Plan - EA 6.880.00 $1.00 $6.880.00 $0.75 $5.160.00° $0.50 $3.440.00 $1.75 12,040.00 $1.00 $6.880.00 $1.25 $8.600.00 $2.00]  $13.760.00
7 - 204 - Excavation of Subarade. As Per Plan - SY 695.00 $15.00]  $10.425.00 $15.00 $10.425.00 $20.00]  $13.900.00 $18.50 12.857.50 $24.00]  $16.680.00 $11.00 $7.645.00 $23.50]  $16.332.50
8- 301 - Asphalt Concrete Base - 5" - CY 775.00 $135.00] $104.625.00 $132.00 $102.300.00 $130.00] $100.750.00 $128.00 99.200.00° $140.00] $108.500.00 $125.00]  $96.875.00 $120.00]  $93.000.00
9 - 304 - Aqareqate Base - 4" - CY 810.00 $58.00|  $46.980.00 $62.00 $50.220.00 $60.00]  $48.600.00 $60.00 48.600.00° $55.00]  $44.550.00 $60.00]  $48.600.00 $63.00]  $51.030.00
10 - 407 - Non-Tracking Tack Coat - GAL 340.00 $3.50 $1.190.00 $2.50 $850.00 $3.00 $1.020.00! $3.00 $1.020.00! $3.00 $1.020.00 $2.00 $680.00 $2.00 $680.00
11 - 441 - Asphalt Concrete. Intermediate Course, Type 2. (448). PG 64-22. As Per Plan - 2" - CY 315.00 $145.00]  $45.675.00 $145.00 $45.675.00 $145.00]  $45.675.00 $137.00]  $43.155.00 $147.00]  $46.305.00 $149.00]  $46.935.00 $147.00]  $46.305.00
12 - 441 - vs. (448). PG 64-22. As Per Plan - 1 1/2" - CY 260.00 $160.00]  $41.600.00 $155.00 $40.300.00 $153.00]  $39.780.00 $147.00]  $38.220.00 $157.00]  $40.820.00 $185.00]  $48.100.00 $180.00]  $46.800.00
13 - 441 - Asphalt Concrete, Surface Course. Tvpe 1. for Driveways. (448). PG 64-22. As Per Plan - 2" - CY 5.00 $600.00 $3.000.00 $225.00 $1.125.00° $350.00 $1.750.00! $500.00 $2.500.00! $500.00 $2.500.00 $395.00 $1.975.00 $395.00 $1.975.00
14 - 452 - N« Concrete Pavement. Concrete Drive - 6" - SY 665.00 $63.00]  $41.895.00 $54.00 5.910.00 $70.00 46.550.00' $70.00 46.550.00 $64.00]  $42.560.00 $70.00]  $46.550.00 $93.50  $62.177.50
15 - 605 - 6" C I 707.31 - FT 4.750.00 $8.50  $40.375.00 $13.00 61.750.00 $10.00 47.500.00 $14.50 68.875.00 $11.00]  $52.250.00 $11.00]  $52.250.00 $13.00]  $61.750.00
16 - 609 - Combi Curb and Gutter. Tvpe 3 - FT 4.750.00 $18.00|  $85.500.00 $20.00 95.000.00! $19.00 90.250.00 $17.00 80.750.00° $21.00]  $99.750.00 $28.00] $133,000.00 $27.50] $130.625.00
17 - 611 - Catch Basin. Type 3 - EA 15.00 $2.850.00]  $42.750.00 $1,775.00 26.625.00 $2.200.00! 000.00! $4.000.00! 60.000.00 $2.100.00]  $31.500.00 $3.000.00[ _ $45.000.00 $2.408.00 6.120.00
18 - 614 - Mail Traffic - LUMP 1.00 $10.900.00[  $10.900.00 $15,000.00 15,000.00 $25.500.00 25.500.00 $18.560.00 18.560.00 $46.000.00]  $46.000.00 $19,000.00 19,000.00 $19.867.00 19.867.00
19 - 623 - Monument Box Assembly. Tvoe C - EA 11.00 $550.00 $6.050.00 $500.00 $5.500.00° $850.00 $9.350.00! $850.00 $9.350.00° $600.00 $6.600.00 $1.600.00 17.600.00 $951.50 10.466.50
20 - 623 - C Lavout Stakes and Survevina - LUMP 1.00 $4.000.00 $4,000.00 $10.000.00 $10.000.00 $5.000.00° $5.000.00° $4.500.00° $4.500.00° $9.000.00° $9.000.00 $7.000.00 $7.000.00 $15.758.29 15.758.29
21-624 - ~LUMP. 1.00 $12.500.00] __ $12.500.00 $28.000.00 $28.000.00 $38.300.00[ _ $38.300.00! $17.000.00[ _$17.000.00! $16.900.00[  $16.900.00 $12.000.00 _ $12.000.00 $29.000.00 29.000.00
22 - 630 - Ground Mounted SUpport. No. 3 Post - FT 98.00 $15.00 $1.470.00 $15.00 $1.470.00° $20.00 $1.960.00° $45.00 4.410.00 15.00 $1.470.00 $60.00 $5.880.00 $11.00 $1.078.00
23 - 630 - Removal of Ground Mounted Slan and Re-erect - EA 13.00 $50.00 $650.00 $50.00 $650.00 $100.00! $1.300.00! $400.00! 5.200.00 75.00 $975.00 $60.00 $780.00 $14.50 $188.50
24 - 630 - Removal of Ground Mounted Post Support and Disposal - EA 7.00 $40.00 $280.00 $25.00 $175.00 $20.00 $140.00 $150.00 1.050.00 25.00 $175.00 $70.00 $490.00 $15.50 $108.50
25 - 630 - Removal of Ground Mounted Post Support and Re-erect - MILE 3.00 $50.00 $150.00 $75.00 $225.00 $100.00! $300.00 $400.00 1.200.00 $100.00! $300.00 $70.00 $210.00 $408.00 $1.224.00
26 - 659 - Seedina and Mulching - Tree Lawn. As Per Plan - SY. 1.595.00 $8.50  $13.557.50 $1.50 $2.392.50. $5.00 $7.975.00° $10.50]  $16.747.50 $4.00 $6.380.00 $4.50 $7.177.50 $8.50  $13.557.50
27 - 832 - Erosion Control - LUMP 1.00 $1.500.00 $1.500.00 $1.250.00 $1.250.00° $1.000.00! $1.000.00° $4.500.00° $4.500.00° $1.500.00° $1.500.00 $1.350.00 $1.350.00 $6.594.00 $6.594.00
28 - 875 - Lonaitudinal Joint Adhesive - LBS 605.00 $3.00 $1.815.00 $2.00 $1.210.00! $2.00 $1.210.00! $2.50 $1.512.50. $3.00 $1.815.00 $4.50 $2.722.50 $4.50 $2.722.50
29 - SPECIAL - Hvbrid Interlaver Pavina Mat - GP 50 - SY 5.560.00 $5.75]  $31.970.00 $4.90 $27.244.00 $4.90]  $27.244.00 $5.50]  $30.580.00 $6.00]  $33.360.00 $5.50] _ $30.580.00 $5.50] _ $30.580.00
30 - SPECIAL - Mailbox. Remove and Re-erect - EA 39.00 $50.00 $1.950.00 $75.00 $2.925.00° $200.00 $7.800.00° $125.00 $4.875.00° $200.00! $7.800.00 $80.00 $3.120.00 $340.50]  $13.279.50
31 - SPECIAL - Pre-C: Video - LUMP 1.00 $1.001.00 $1.001.00 $500.00 $500.00 $450.00! $450.00 $1.500.00° $1.500.00° $1.000.00° $1.000.00 $1.000.00 $1.000.00 $459.00 $459.00
PROPOSAL SHEET - ALTERNATE 1 BID
1A - 202 - Base Removed - 4" - S 6.880.00 $1.00] _ $6.880.00 $3.00] $20.640.00 $4.00]  $27.520.00 $4.50] _ $30.960.00 $3.00]  $20.640.00 $5.00]  $34.400.00 $4.00]  $27.520.00
2A - 424 - Fine Graded Polvmer Asphalt Concrete (1) - CY 180.00 $190.00] $34.200.00 $295.00] $53.100.00 $203.00]  $36.540.00 $180.00]  $32.400.00 $200.00] _ $36.000.00 $205.00]  $36.900.00 $200.00]  $37.620.00
3A-875-1 dinal Joint Adhesive - LBS 405.00 $3.00] __ $1.215.00 $2.50[ $1.012.50° $2.00 $810.00 $2.50 $1.012.50° $3.00 $1.215.00 $4.50 $1.822.50 $4.50 $1.822.50
4A - SPECIAL - Hybrid Interlaver Pavina Mat-GP 25 - SY 5.560.00 $4.25]  $23.630.00 $3.25 $18.070.00 $3.25] $18.070.00 $3.90]  $21.684.00 $5.00] $27.800.00 $3.88]  $21.572.80 $4.00]  $22.240.00

35 Items. Totals $638,693.50 $648,601.50 $712,769.00 $737.565.00 $744,740.00 $786,755.00 $827,543.29
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